DEPARTMENT OF HIGHWAYS AND TRAFFIC
DATE OF BIDS RECEIVED :

September 19, 2012

TABULATION OF BIDS RECEIVED

PROJECT.

HEREFORD / CHAMBERS RD INFRASTRUCTURE

ST. LOUIS COUNTY PROJECT NO. AR-1261

FEDERAL PROJECT NO. STP-5513(609)

N.B. West Contracting

L.F. Krupp Construction Inc

Pace Construction Co

Fred Weber Inc.

ITEM ITEM DIRECTOR'S ESTM. Construction Co., Inc.
NUMBER DESCRIPTION UNIT | QUAN. UNIT AMOUNT UNIT AMOUNT UNIT AMOUNT UNIT AMOUNT UNIT AMOUNT UNIT AMOUNT
PRICE PRICE PRICE PRICE PRICE PRICE
ROADWAY ITEMS
202-20.10 _|Removal of Ls 10 |$ 3000000|$ 3000000 | $ 3300000 $ 3300000 $ 100]$ 100 $ 2500000 $ 2500000 | $ 1600000 | $  16.00000 | $ 3500000 | $  35,000.00
202-22.30 _|Removal of Rigid Pavement s.Y. 10956 | $ 2500 | $  27.390.00 | $ 8500 | $ 9312600 | $ 7500 | $ 8217000 | $ 2450 | $ 2684220 | $ 2000 | $ 2191200 | $ 8500 | $  93.126.00
203-10.00 |Class "A" c.Y. 2212 |$ 2000 $ 884800 $ 6000 | $ 1327200 | $ 6950 | $ 1537340 | $ 1225|$ 270070 | $ 2885|$ 638162 $ 50.00 | $  11.060.00
203-1030 |[Land D Permits LS. 10 |s 500 $ 500 $ 100 | $ 100 ] s 100 ] $ 100 $ 100 ] s 100 $ 50000 | $ 50000 | $ 100 | s 1.00
304-05.04 |Type 5 Aqgregate Base (4" Thick) S.Y. 24103 |$ 6.00| $ 1446180 | $ 500 | $ 1205150 | $ 340 819502 | $ 205| s 494112($ 500 $ 1205150 | $ 6.00 | $  14.461.80
Concrete Base (8" Reinforced), Type IIl Cement w/Accelerator,
309-12.38 |8.5 Sack S.Y. 10956 |$ 12500 | $ 136,950.00 | $ 5000 | $  54,780.00 | $ 10000 | $  109,560.00 | $ 12500 | $ 136,950.00 | $ 8300 | $  90,934.80 | $ 100.00 | $ 109,560.00
404-12.76 Asphaltic Concrete Mixture SP125 (PG 76-22)CLP TON | 71800 |$ 8500 | $ 610.300.00 | $ 73.00 | $ 52414000 | $ 6540 | $ 46957200 | $ 7050 | $ 506.190.00 | $ 72.00 | $ 516.960.00 | $ 70.00 | $ 502.600.00
405-30.10 | Type "C" Bituminous Concrete (Pavement) TON 29 |$ 13000 | $  3497.00 | $ 21900 | $ 589110 | 157.30 | $ 423137 | $ 117.00 | $ 314730 | $ 13000 | $  3.497.00 | $ 20000 | $  5380.00
405-30.20 | Type *D" Bituminous Concrete (Pavement) TON 209 |s 15000 | $ 613500 | $ 19000 | $  7.771.00 | $ 12000 | $ 490800 | $ 19600 | $ 801640 | $ 13000 | $  5317.00 | $ 22000 | $ 899800
405-30.30 | Type "X" Bituminous Concrete (Base) TON 672 |3 13000 | $ 873600 | $ 151.00 | $ 1014720 | $ 100,00 | $ 672000 | $ 11500 | $  7.728.00 | $ 13000 | $  8.736.00 | $ 190.00 | $  12.768.00
407-10.27 | Tack-Emulsified Asphalt (SS-1H) GAL | 56400 |$ 300 | $ 1692000 $ 250 | $ 1410000 | $ 200 $ 1128000 | $ 001]s 5640 | $ 350 | $ 1974000 | $ 100 $ 564000
412-10.02 | Pavement Surfacing and Texturing (0" to 2°), Concrete or Asphalt | SY. | 554580 | $ 200 | $ 22183200 $ 150 | $  83187.00 | $ 120 $ 6654960 | $ 148| s 8207784 $ 075|$ 4159350 | $ 140 | s 77.641.20
603-10.35 | Adiust Water Service Valve Box to Grade EACH 20 |s 15000 | $ 330000 | $ 5000 $ 110000 $ 20000 | $ 440000 | $ 28800 | $ 633600 $ 44000 | $  9.680.00 | $ 20000 | $  4400.00
604-20.28 | Rebuild Grate Inlet EACH 30 |$ 250000 $ 750000 | $ 120000 $ 360000 | $ 90000 | $ 270000 | $ 130000 S 390000 | $ 154500 | $ 463500 | $ 140000 | $ 420000
604-20.30 | Adiusting Manhole to Grade EACH 340 |s 50000 | $ 1700000 | $ 20000 | $  6800.00 | $ 30000 | $  10.200.00 | $ 9500 | $  3.230.00| $ 47500 | $  16150.00 | $ 30000 | $  10.200.00
604-21.95 | Replace Precast Inlet Top EACH 40 s 50000 | $ 200000 | $ 80000 | $ 320000 | $ 700,00 | $ 280000 | $ 93400 | $ 373600 | $ 50000 | $ 200000 | $ 80000 | $ 320000
604-00.40 | Adiust Inlet Stone to Grade EACH 50 |$ 50000 | $ 250000 | $ 600.00 | $ 300000 | $ 465.00 | $ 232500 | $ 79300 | $ 396500 | $ 23300 $ 116500 | $ 40000 | $ 200000
604-90.50 | Replace Precast Inlet Stone and Adiust to Grade EACH 60 |3 800.00 | $ 480000 | $ 80000 | $ 480000 | $ 700.00 | $ 420000 | $ 90000 | $ 540000 | $ 92200 | $ 553200 | $ 80000 | $  4800.00
604-90.52 | Replace Inlet Sill EACH 20 |s 30000 | $ 600.00 | $ 30000 | $ 600.00 | $ 900.00 | $ 1.800.00 | $  1.20000 | $  2.400.00 | $ 57000 | $ 114000 | $ 80000 | $  1.600.00
604-90.54 | Clean Storm Sewer Drainage Structures EACH 20 |s 75000 | $ 150000 | $ 30000 | $ 60000 | $ 120000 | $ 240000 | $ 105000 $ 210000 | $ 68000 | $ 136000 | $ 100000 | $  2.000.00
608-50.96 _|Remove and Replace Paved Approach (6") S.Y. 2358 | $ 7000 | $  16506.00 | $ 76.00 | $  17.92080 | $ 8050 | $  18.981.90 | $ 9400 | $ 2216520 | $ 68.00 | $  16.034.40 | $ 6500 | $  15.327.00
608-50.97 _|Remove and Replace Paved Approach (7°) S.Y. 1156 |$ 9000 | $ 1040400 | $ 8200 $ 947920 80.50 | $ 930580 | $ 86.00 | $  9.941.60 | $ 7480 | $ 864688 | $ 7000 | $  8.092.00
Remove and Replace Curb and Gutter (Various Widths),
609-10.93 i LF. 12310 |$ 4000 | $  49.240.00 | $ 3400 | $ 4185400 | $ 4715 | $  58,04165 | $ 39.00 | $  48,009.00 | $ 57.00 | $  70,167.00 | $ 3500 | $  43,085.00
609-20.90 _|Remove and Replace Intearal Curb (6" Height and Under) LF. 5000 |$ 25.00 | $ 1250000 | $ 2200 | $  11.00000 | $ 3250 | $  16.250.00 | $ 2750 | $  13.750.00 | $ 2280 | $  11.400.00 | $ 2500 | $  12.500.00
612.30.10 _|Standard Traffic Control Devices LS. 10 |$ 5015020 | $ 5015020 [ § 800000 | $ 800000 | $ 1090500 | $ 1090500 | $ 29.201.00 | $ 29.201.00 | $ 10.905.00 | $  10.905.00 | $  18.000.00 | $  18,000.00
612-60.92 | Arrow Panel. Type "B" (Noiseless), Rental EACH 7.0 $ 2.000.00 | $ 14.000.00 | $ 500.00 | $ 350000 | $ 1.200.00 | $ 8.400.00 | $ 1.20000 | $ 8.400.00 | $ 1.20000 | $ 8.400.00 | $ 400.00 | $ 2.800.00
Joint Repair - Transverse, Type Ill Cement w/Accelerator, 8.5
613-10.90 |Sack S.Y. 13437 | $ 150.00 | $ 201,555.00 | $ 100.00 | $ 134,370.00 | $ 130.00 | $ 174,681.00 | $ 15800 | $ 21230460 | $ 187.00 | $ 25127190 | $ 175.00 | $ 235,147.50
619-00.00 LS. 10 $ 50.000.00 | $ 50.000.00 | $ 33.600.00 | $ 33.600.00 | $ 79.695.00 | $ 79.695.00 | $ 61.000.00 | $ 61.000.00 | $ 150.000.00 [ $ 150.000.00 | $ 100.000.00 | $ 100.000.00
803-20.00 | Strip Soddina S.Y. 520.0 $ 1200 | $ 6.240.00 | $ 20.00 | $ 10.400.00 | $ 1275 | $ 6.630.00 | $ 1250 | $ 6.500.00 | $ 1250 | $ 6.500.00 | $ 1275 | $ 6.630.00
806-45.02 _|Inlet Protection Device, Single Unit - Block & Gravel EACH 200 |3 7500 | $ 150000 | $ 5000 | $ 100000 $ 14500 | 290000 | $ 5000 | $  1,00000 | $ 4000 | $ 80000 | $ 14500 | $  2,900.00
806-45.03 _|Inlet Protection Device, Double Unit - Block & Gravel EACH 150 |s 10000 | $ 150000 | § 10000 | $ 150000 | § 180.00 | $ 270000 | $ 7500 | $ 112500 | $ 5300 | § 79500 | $ 180.00 | $  2.700.00
SUB TOTAL ROADWAY ITEMS $ 1,537,870.00 $ 1,147,790.80 $ 1197.876.74 $ 1,248,213.45 $ 1,320,205.60 $ 1,355,817.50
PEDESTRIAN & BICYCLE ITEMS
608-60.06 | Concrete Sidewalk (6" Thick) S.Y. 91 |s 55.00 | $ 501050 | $ 5400 | $ 491940 | $ 84.00 | $ 765240 | $ 10500 | $ 956550 | $ 99.00| $ 901890 | $ 4300 | $  3.917.30
608-60.94 _|Remove and Replace Concrete Sidewalk (4" Thick) S.Y. 2650 | $ 6500 | $  17.22500 | $ 5200 | $  13.780.00 5050 | $ 1338250 | $ 7300 | $  19.345.00 | $ 50.00 13.250.00 | $ 5500 | $  14.575.00
608-60.96 _|Remove and Replace Concrete Sidewalk (6" Thick) S.Y. 204 |$ 8000 | $ 235200 $ 6000 | $ 176400 | $ 7415 | $ 218001 | $ 13800 | $ 405720 | $ 98.50 289590 | $ 80.00 | $  2.352.00
608-60.97 _|Remove and Replace Concrete Sidewalk, Curb Ramp (7" Thick) s\, 6237 |$ 6000 | $ 3742200 13000 | $ 8108100 | § 11150 | $  69.54255 | 11000 | $  68,607.00 | $ 64.00 | $ 3991680 | $ 13000 | $  81,081.00
608-60.98 | Truncated Domes for Curb Ramps (New Ct SF 6550 |$ 2500 | $ 1637500 | $ 3000 | $ 1965000 | $ 2500 |$ 1637500 | $ 1685 | $  11,03675| $ 2550 | $ 1670250 | $ 3500 | $  22.925.00
608-60.99 | Truncated Domes for Curb Ramps (Retrofit C SF 1440 |$ 3500 | $ 504000 $ 4000 $ 576000 | $ 3000 | $ 432000 | $ 2700 | $ 388800 | $ 2700 | $ 388800 | $ 4000 | $  5760.00
609-10.10 | Concrete Curb Type "S" LF. 3250 |$ 3500 | $ 1137500 $ 3000|$ 975000 $ 3760 | $ 1222000 $ 340|$ 110500 1500 | $ 487500 | $ 2000 | $  6500.00
609-10.93 | Concrete Curb, Modified Type "S" LF. 310 |s 4500 $ 139500 $ 4000 $ 124000 | $ 4000 | $ 124000 | $ 6800 | $ 210800 | $ 1580 | § 48980 | $ 10000 | $  3.100.00
SUB TOTAL PEDESTRIAN & BICYCLE ITEMS $ 96,194.50 $ 137.944.40 $ 126,912.46 $ 11971245 $ 91,036.90 $  140.210.30
COUNTY TRAFFIC SIGNAL ITEMS
904-01.14 _|Sianal Head, Type 4T w/All LED EACH 40 |$ 130000 $ 520000 $ 97800 | $ 391200 $ 978.00 | $ 391200 | $ 97800 | $ 391200 $ 97800 | $ 391200 | $ 97800 | $ 391200
Signal Head, Type 3B w/BP, Terminal Compartment and Astro
904-05.43 _|Bracket Mountina w/All LED lllumii EACH 80 |$ 130000 $ 1040000 | $ 980.00 | $ 791200 $ 989.00 | $ 791200 | $ 98000 | $ 791200 $ 98000 | $ 791200 | $ 989.00 | $ 791200
Signal Head, Type 4B w/BP, Terminal Compartment and Astro
|904-05.44 | Bracket Mounting wi/All LED EACH 40 |$ 150000 $  600000|$ 103700 $ 414800|$  1,037.00 | $ 414800 | $ 103700 S  414800| $ 103700 | $ 414800 $ 103700 $ 414800
Signal Head, Type 1S, Pedestrian, w/"Hand-Walking Person”
Symbol and "Countdown" Display (16" x 18"), w/All LED
904-24.02 i EACH 80 |$ 100000 $ 800000 $ 53300 | $ 426400 | $ 533.00 | $ 4,264.00 | $ 53300 | $  4,264.00 | $ 53300 | $  4,264.00 | $ 53300 | $  4,264.00
904-27.15 _|Post, Sianal, w/Sa. Pedestal Base, 15' Total Heiht, Aluminum EACH 40 |s 94000 | $ 376000 | $ 94800 | $ 379200 | $ 94800 | $ 379200 | $ 94800 | $ 379200 | $ 94800 | $ 379200 | $ 94800 | $ 379200
904-32.38 |19’ Pole, w/38' Mast Arm, Steel EACH 10 |$ 564000 $ 564000 $ 571100 $ 571100 | $  5711.00 | $ 5711.00 | $ 571100 $  5711.00| $  5711.00| $ 571100 | $ 571100 | $  5711.00
904-32.42 |19’ Pole, w/42' Mast Arm, Steel EACH 10 |$ 564000 $ 564000 $ 724200 s 724200 5  7.242.00 ][ $ 724200 [ $ 724200 s 724200 $ 724200 | 5 724200 [ $ 724200 $  7.242.00
Controller, Fully Actuated, (8 Phase Timer, in Aluminum Cabinet
Approx. 55"H x 44"W x 26'D, Wired for 8 Phase Operation)
wl/internal Fiber Optic Modem and Termination Housing, TS2,
Type 2, w/Battery Backup EACH 10 |$ 1900000 $ 1900000 | $ 18511.00| $ 1851100 | § 1851100 |$ 1851100 | $ 1851100 | $ 1851100 | $ 1851100 | $ 1851100 | $ 1851100 | $ 1851100
Detector, Pedestrian Push Button, Freezeproof EACH 80 |3 25000 | $ 200000 | $ 19600 | $  1.568.00 | § 196.00 | $ 1568.00 | $ 196.00 | $  1.568.00 | $ 196.00 1568.00 | $ 196.00 | $  1.568.00
Detector, Vehicle Induction Loop, Card Rack Mtg., 2 Channel,
w/Delay and Extension Timina and Relay Outputs EACH 80 |3 25000 | $ 200000 | $ 19600 | $  1.568.00 | § 196.00 | $ 1568.00 | $ 19600 | $  1568.00 | $ 19600 | $  1568.00 | $ 196.00 | $  1,568.00
Conduit, 3/4" LF. 4250 |$ 800 | $ 340000 $ 645| %  274125| s 645| 274125 | $ 645|$  274125|$ 645|$  274125|$ 645|$ 274125
Conduit, 2" LF. 15730 |$ 1000 | $ 1573000 $ 610|$ 959530 | $ 610§ 959530 | $ 610|$ 959530 | $ 610|$ 959530 | $ 610 | $ 959530
Conduit, 4" LF. 4430 |$ 2000 $ 886000 2365 | $ 1047695 $ 2365|$ 1047695 $ 2365 $ 1047695 $ 2365|$ 1047695 ¢ 2365 | $  10.476.95




N.B. West Contracting

L.F. Krupp Construction Inc.

Pace Construction Co.

Fred Weber Inc.

ITEM ITEM DIRECTOR'S ESTM. Construction Co., Inc.
NUMBER DESCRIPTION UNIT | QUAN. UNIT AMOUNT UNIT AMOUNT UNIT AMOUNT UNIT AMOUNT UNIT AMOUNT UNIT AMOUNT
PRICE PRICE PRICE PRICE PRICE PRICE
904-82.06 | Cable, Power, #6 Gauge, 1 Conductor LF. 1900 |[$ 150 | $ 28500 | $ 154 | $ 29260 | $ 154 29260 | $ 154 | s 29260 | $ 154 | s 29260 | $ 154 | s 292,60
904-83.05 | Cable, Sianal. #14 Gauge, 5 Conductor LF. 13100 |$ 175 $ 220250 | § 160 | $ 200600 160 | $ 2.096.00 | $ 160 | $ 209600 $ 160 | $ 209600 $ 160 $ 209600
904-83-07_|Cable, Signal, #14 Gauge, 7 Conductor LF. 32200 |$ 200|$ 644000 $ 186|$ 598920 | $ 186 | $ 598020 | $ 186 ]S 598920 $ 186 ]S 598920 | $ 186 $  5989.20
904-84.00 _|Wire, Stranded Ground. #6 Gauge LF. 1600 |$ 100 | $ 160.00 | $ 105 | $ 168.00 | $ 105§ 168.00 | $ 105] s 168.00 | $ 105] s 168.00 | $ 105 [ s 168.00
Cable, Detector Loop, #14 Gauge, 1 Conductor, w/Tube Jacket (In
904-85.05 _|3/4" Conduit and Pull Boxes) LF. 11200 |$ 075 | $ 840.00 | $ 044 | $ 49280 | $ 044 | $ 49280 | $ 044 | s 49280 | $ 044 | s 49280 | $ 044 | s 492.80
Cable, Detector Loop, #14 Gauge, 1 Conductor, w/Tube Jacket (In
904-85.06 | Sawed Slot) LF. 80600 |$ 480 | $ 3868800 $ 395|$ 31837.00| s 395|%  31837.00 | $ 395|$  31837.00| $ 395| s  31837.00( s 395| s 31,837.00
Cable, Push Button and/or Detector Loop Lead-In, #18 Gauge, 2
904-85.18 | Conductor (Shielded) LF. 73500 |$ 120 $ 882000 067|$ 492450 | s 067 $ 492450 | $ 067|$ 492450 | $ 067|$ 492450 | $ 067|$ 492450
904-86.01 | Power Supply Assembly, on Wood Utility Pole, 120/240 Volt EACH 10 $ 1.300.00 | $ 1.300.00 | $ 1379.00 | $ 1.379.00 | $ 1379.00 | $ 1379.00 | $ 1.379.00 | $ 1379.00 | $ 1.379.00 | $ 1379.00 [ $ 1.379.00 | $ 1.379.00
904-88.01 _|Pull Box, Single, Concrete EACH 20 |$ 2100000 $ 420000 $  204800|$ 409600 | $ 204800 | $ 409600 | $ 204800 S 409600 | $ 204800 | $ 409600 | $ 204800 | $ 409600
904-88.02 | Pull Box, Double, Concrete EACH 20 $ 3.300.00 | $ 6.600.00 | $ 3.274.00 | $ 6.548.00 | $ 3.274.00 | $ 6.548.00 | $ 327400 | $ 6.548.00 | $ 327400 | $ 6.548.00 | $ 327400 | $ 6.548.00
Preformed Pul Box (17"W x 30"L x 26" min H), Reinforced
904-89.17 | Polvmer Concrete EACH 4.0 $ 750.00 | $ 3,000.00 | $ 841.00 | $ 3364.00 | $ 841.00 | $ 3,364.00 | $ 84100 | $ 3,364.00 | $ 84100 | $ 3,364.00 | $ 84100 | $ 3,364.00
904-91.00 _|Pad, Controller, Concrete EACH 10 |$ 900.00 | $ 900.00 | $ 966.00 | $ 966.00 | $ 966.00 | $ 966.00 | $ 966.00 | $ 966.00 | $ 966.00 | $ 966.00 | $ 966.00 | $ 966.00
904-91.59 _|Base, Type B-9, Concrete EACH 20 |$ 220000 $ 440000 |$ 188100 $ 376200 | $  1.881.00 | $ 376200 | $ 188100 S 376200 | $  1.881.00| $ 376200 | $ 188100 | $ 376200
904-91.73 _|Base, Type C-3, Concrete EACH 4.0 $ 1.000.00 | $ 4,000.00 | $ 966.00 | $ 3.864.00 | $ 966.00 | $ 3.864.00 | $ 966.00 | $ 3.864.00 | $ 966.00 | $ 3.864.00 | $ 966.00 | $ 3.864.00
904-91.88 _|Base, Type D-8PH, Concrete EACH 10 |$  180000|$  180000|$  1.931.00|$  193100|$  1931.00|$ 193100 | $  1.931.00|$ 193100 $ 193100 $ 193100 $  1931.00 | $  1.931.00
904-93.10 | Temporary Signal Installation EACH 10 |$ 1500000 | $ 1500000 | $ 100 | $ 100 ] s 100 ] $ 100 $ 100 ] s 100 $ 100 [ s 100 $ 100 | s 1.00
904-95.30 | Removal of Preformed Pull Box EACH 20 $ 300.00 | $ 600.00 | $ 156.00 | $ 31200 | $ 156.00 | $ 31200 | $ 156.00 | $ 31200 | $ 156.00 | $ 31200 | $ 156.00 | $ 312.00
904-95.40 | Adiustment of Concrete Pull Box EACH 10 |$ 120000 $  120000|$ 146800 | $  1.468.00 | $ 146800 | $ 146800 | $ 146800 | $  1.468.00 | $ 146800 | $ 146800 | $ 146800 | $  1.468.00
904-96.20 _|Removal of Concrete Base EACH 4.0 $ 400.00 | $ 1.600.00 | $ 513.00 | $ 205200 | $ 513.00 | $ 2.052.00 | $ 513.00 | $ 2.052.00 | $ 513.00 | $ 2.052.00 | $ 51300 | $ 2.052.00
904-96.21 _|Removal of Concrete Controller Base EACH 10 $ 600.00 | $ 600.00 | $ 966.00 | $ 966.00 | $ 966.00 | $ 966.00 | $ 966.00 | $ 966.00 | $ 966.00 | $ 966.00 | $ 966.00 | $ 966.00
904-97.20 |Removal of Signal Equipment EACH 10 $ 2500.00 | $ 250000 | $ 4.494.00 | $ 449400 | $ 4.494.00 | $ 4.494.00 | $ 449400 | $ 4.494.00 | $ 449400 | $ 4.494.00 | $ 449400 | $ 4.494.00
SUB TOTAL COUNTY TRAFFIC SIGNAL ITEMS $  200.855.50 $  162.444.60 $ 162.444.60 $  162.444.60 $  162.444.60 $  162.444.60
STATE TRAFFIC SIGNAL ITEMS
Post, Type C, 50 Ft. Arm EACH 10 $ 8.640.00 | $ 8.640.00 | $ 8.598.00 | $ 859800 | $ 8.598.00 | $ 8.598.00 | $ 859800 | $ 8.598.00 | $ 859800 | $ 8.598.00 | $ 8.598.00 | $ 8.598.00
Post, Type C, 55 Ft. Arm EACH 10 $ 9.840.00 | $ 9.840.00 | $ 10.368.00 | $ 10.368.00 | $ 10.368.00 | $ 10.368.00 | $ 10.368.00 | $ 10.368.00 | $ 10.368.00 | $ 10.368.00 | $ 10.368.00 | $ 10.368.00
Base, Concrete CY. 55 $ 1.200.00 | $ 6.600.00 | $ 957.00 | $ 526350 | $ 957.00 | $ 526350 | $ 957.00 | $ 526350 | $ 957.00 | $ 526350 | $ 957.00 | $ 5.263.50
SUB TOTAL STATE TRAFFIC SIGNAL ITEMS $ 25.080.00 $ 24.229.50 $ 24.229.50 $ 24.229.50 $ 24.229.50 $ 24.229.50
PROJECT TOTAL $ 1,860,000.00 $ 1,472,409.30 $1,511,463.30 $ 1,554,600.00 $ 1,597,916.60 $ 1,682,701.90

*Corrected from $1,515,463.30




